
Work Order Bid (ID)

WO/15015SE-7226/1Work Order Name:

Work Order Type:

WORK ORDER INFORMATION

Weatherization

1920's site built home
1296 sqft
Auditor: Philip Self
Zip code: 37321
Ph: 423-488-9311
Certified Firm/Renovator Required
Roof shingle

COMMENT

Company Name & License Number:

Contractor's Signature:

15015SE-7226Audit Name:

CLIENT INFORMATION

15015SE-7226Client ID:

AGENCY INFORMATION

South East TN. Human Resource Agency (423) 949-2191

(423) 949-4023(PO Box 909) 1012 Resource Road

Agency Phone:Agency:

Email Address:

Fax:Address:
Dunlap, TN   37327

Self, Phillip (423) 488-9311Work Phone:Agency Contact:

Email Address:

Cell Phone:
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Version 8.6.0

DOE Weatherization Assistant

Report Run On: 4/11/2012



Measures
W2 window pane needs to be replaced

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Double pane window.

Components Inspected

#

1

Replace pane in window 
32x30.5

10 1EachUnspecified

Labor11 1HourLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Infiltration Redctn

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Pre audit blower door - 3867
Target - 2827
Air leakage observed: Attic access needs to be replaced (existing is 16x18), 
WS for both doors, mastic 8 supply and 1 return LR1 - 8.0 , LR2 - 6.2, DR - 
4.3, M. Bed - 3.4, Bath - 2.2, B. Bed - 4.3, Kit 1 - 3.7, Kit 2 - 4.3, Kit 3 (return) - 
11.3, Caulk and seal seams in the front bed in the attic and around the 
bedroom ceiling, caulk and seal all windows 105 ln ft. Seal dryer connections 
and plumbing connections.

Components Inspected

#

2

Infiltration Reduction10 1EachMiscellaneous Su

Labor11 1HourLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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DWH Tank Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 40 gallon water heater

Components Inspected

#

3

DHW Tank Insulation1 1EachHot Water Equip

DHW Tank Insulation2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

DWH Pipe Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

4

DHW Pipe Insulation1 1EachInsulation

DHW Pipe Insulation2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Storm Windows W4

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Storm window 36x60

Components Inspected

#

5

Storm Window1 15SqFtWindows

Storm Window2 15SqFtLabor

Storm Window3 1Each 
Window

Other

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Wall Insulation E1,E2,N1,S1,W1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Insulation will have to be blown from the inside of the house.  Asbestos siding 
is under the vinyl siding on the outside. 
Walls are lathe and plaster.  Take caution when blowing insulation.

Components Inspected

#

6

Wall Insulation  - 
Cellulose, Blown - 2x4 
Filled

1 1206SqFtInsulation

Wall Insulation  - 
Cellulose, Blown - 2x4 
Filled

2 1206SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Attic Ins. R-30 AT1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Existing blown insulation

Components Inspected

#

7

Attic Insulation  - 
Fiberglass, Blown - R-30

1 1296SqFtInsulation

Attic Insulation  - 
Fiberglass, Blown - R-30

2 1296SqFtLabor

Added Misc Cost3 1EachMiscellaneous Su

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Typewriter
Added



Replace Htg. System H1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Sqft 1296
Contractor to run a manual J. 
Fuel Natural Gas
Connect unit to existing ductwork.
Existing unit needs to be removed and disposed of properly.  Also remove 
and dispose of the unvented heater.

Components Inspected

#

8

Replacement Furnace 
(not used) - 18  kBtu/h 
NG Existing, 29 - 40 
kBtu/h NG Post

1 1EachHeating Equipmen

Replacement Furnace 
(not used) - 18  kBtu/h 
NG Existing, 29 - 40 
kBtu/h NG Post

2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Install Bathroom Exhaust Fan and vent 
to the outside

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Exhaust fan must be energy star or Title 24 compliant.  Bath exhaust fan is to 
be Vented to outside of home.
10 Ln ft  of pipe needed.
Shingle Roof.

Components Inspected

#

9

Bathroom exhaust fan1 1EachHealth and Safety

Labor2 1HourLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Practice Lead Safe Weatherization 
(Walls)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

10

Equipment1 1EachHealth and Safety

Labor2 1HourLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

 Work Order Grand Total: Grand Total:
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